
 
 

United States 
Environmental Protection Agency 

Washington, DC 20460 

TASK ORDER FOR EMERGENCY RESPONSE CLEANUP SERVICES 

(This task order is issued subject to all terms and conditions of the contract identified in Block 2) 

1.  DATE OF ORDER: 10/26/2018 4.  TIME OF INITIAL ORDER: (If initial order was verbal) 

       (Specify Time Zone)                                    G AM 

                                                                         6:45PM 2.  CONTRACT NUMBER: EP-S4-16-04 

3.  ORDER NUMBER:   TBD 5.  TASK ORDER CEILING AMOUNT: (Obligated Amt) 
 $   6,000.00 

6a. ISSUED TO: CONTRACTOR (Name, Address, Zip Code)  
Environmental Restoration, Inc 
1666 Fabick Drive 
Fenton, MO  63026 

7a. ISSUED BY: ORDERING OFFICE (Name, Address, Zip Code) 
USEPA 
1445 Ross Avenue 
Dallas TX 75202 

6b. PROGRAM MANAGER: (Name and Phone Number) 
 Evan Wortman 303‐382‐1258  

7b. EPA REGION/USCG 
      DISTRICT:      6 

  
  

6c. RESPONSE MANAGER: (Name and Phone Number)  
TBD 

7d. ON-SCENE COORDINATOR: (Name and Phone Number) 

 Randy Guidry 214 665 2277 
Co-OSC –Mike McAteer 214 354 9371 

8.  RESPONSE LOCATION: (Site Name and/or Address, Zip Code) 
  
Goodrich Asbestos site  
100 Goodrich Blvd Miami, OK  74354 
Latitude: 36.8891796 Longitude: -94.8892537 

9. CONTRACTOR REQUIRED ON SITE: (Date and Time) 

     (Specify Time Zone)                                                           

     October 23, 2018  - 9 am 

10. REQUIRED WORK COMPLETION DATE: 
      December 30, 2018 

11. STATEMENT OF WORK (The Contractor shall furnish necessary materials, services, facilities and otherwise do all things necessary for, 

        or incident to, the performance of the work set forth below): 
See Attachment 1: 
 
 

12.  ACCOUNTING AND APPROPRIATION DATA 
                     DCN                                Budget/FYs                     Appropriation Code                Budget Org/Code                Program Element                     Object/Class          
Line            (Max 6)                              (Max 4)                                   (Max 6)                                (Max 7)                                 (Max 9)                                    (Max 4) 

1               

2            

3            
                                                                                                                                           
                                                                                  Site Project                                       Cost Org/Code                                                                                                                   
Line        Amount (Dollar)             (Cents)                  (Max 8)                                               ( Max 7)                                                                   SFO 

1       C001   

2        22 

3                (Max 2) 
 

13. ORDERING OFFICER: 

NAME/TITLE:  
Contracting Officer 

SIGNATURE: DATE: 
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Attachment 1:  

STATEMENT OF WORK (SOW) 
 
Contract No:  EP-S4-16-04      
Task Order No:  TBD 
Site:   Goodrich Asbestos site  
FPN:   
Site id:   A6MK 
Location:  100 Goodrich Blvd Miami, OK  74354  
GPS Coord.:  Latitude: 36.8891796 Longitude: -94.8892537 
DOL Labor:  __    __ SCA; ___  _ DBA; __X__ Both 
OT Approved:  __X__  Yes; _____ No    
Daily Work Order or Daily Work Proposal: __X___ Required;   ______ Not Required (Explain) 
Personnel Background Checks for Contractor Employees:  _ X__ Level 1; _____Level 2 (Sensitive Sites) 
 
 
The Contractor shall: 
 
- This is an emergency response.  Verbal activation provided by OSC on Oct. 22, 2018. 
  
  - Coordinate all activities per direction of OSC.  Anticipated start date is Oct 23. 2018 at 9:00 AM. 
 
- Provide site preparation, including debris/vegetation removal to help access building and perimeter fence. 
 
- Secure one structure containing asbestos that has been broken in to and fix holes in the fence around the perimeter.  
 
- Develop and implement a site-specific health and safety plan for the site.  The contractor is responsible that the HASP 
ensures that all worker safety issues are addressed.   
 
  - Track cost utilizing EPA RCMS cost tracking program and prepare Daily Work Order forms for the approval of the 
OSC. 
 
- Coordinate work with the EPA FOSC, Oklahoma Department of Environmental Quality, and EPA START 4 contractor. 
 
- If a responsible party is found who is willing to conduct removal and restoration actions, site work may be limited 

and/or delayed or cancelled. 
 
- Where necessary, provide OSC with a Quotation Summary detailing and analyzing the bids submitted.  This summary 
shall be provided prior to the award of subcontracts.   
 
 
- At the completion of site activities, the contractor shall provide a report summarizing removal activities.  The report will 
include a description of the work performed, Field documentation, any other pertinent information will be included in the 
summary report.  
 
 
.       
 
 
 
 
 
 
 


	barcode: *90043271*
	barcodetext: 90043271


